

ITEM NO	DESCRIPTION	Revised Amount
1	PRELIMINARY AND GENERAL	44,210,000.00
2	CLEARING AND GRUBBING	14,000,000.00
3	EARTHWORKS	214,800,000.00
4	ROAD SURFACING	286,100,000.00
5	DRAINAGES	162,780,000.00
6	ROAD SAFETY MEASURES	107,700,000.00
7	LANDSCAPING	8,820,000.00
	SUBTOTAL 1	838,410,000.00
	ADD 15% CONTINGENCY	125,761,500.00
	ADD 16.5% VAT	138,337,650.00
	TOTAL CONTRACT AMOUNT	1,102,509,150.00

159,088,297.50
 1,123,259,797.52

CAS CIVIL CONTRACTORS
 P.O. BOX 30580
 BLANTYRE 3.
 DATE